

ALEAIT SOLUTIONS PVT. LTD. | Exam Practice Analysis Contract

EXHIBIT A

STATEMENT OF WORK NO. 1

SOW TITLE: ALEAIT to empower exam practice analysis engineering with development.

This Statement of Work (this "SOW") is entered between ALEAIT and Exam Practice Analysis and

Consultant Full Legal Entity Name ("Consultant"): ALEAIT SOLUTIONS PVT LTD

Consultant Project Manager: Shweta Dubey

Telephone: +91 766 596 5930

Email: shweta@aleaitsolutions.com

and is effective as of the later of the two signature dates below ("SOW Effective Date").

Company Project Manager: Ori Cohen

Telephone: +952528318433

Email: ori5702@gmail.com

Address: ramban 44, apartment number 10, jerusalem, 9226818, IL

This SOW is governed by, incorporated into, and made part of the Consulting Agreement by and between Company and Consultant dated Wednesday, April 26, 2023 (including any amendments, the "**Agreement**"). The terms described in this SOW govern this SOW only and are not applicable to other statements of work entered into under the Agreement.

This SOW and the Agreement constitute the full and complete understanding and agreement of the parties relating to the subject matter hereof and supersedes all prior and contemporaneous understandings and agreements relating to such subject matter.

- **1. TERM.** Unless terminated earlier in accordance with the Agreement termination provisions, this SOW ends on Friday, June 30, 2023 at 11:59pm IST.
- **2. SERVICES**. Consultant agrees to create a web application for Company as described below.
 - 1. Will be providing you with 30 days of free after-sales support. First, the consultant will be dividing the project into different modules with features and after that, we will work on the design. Once the design and flow are confirmed consultant shall proceed with the development.
 - 2. For project management, the consultant shall use JIRA
 - 3. Slack will be used for communication.
 - 4. Will be doing weekly meetings to discuss the progress

- 5. The development link shall be shared to track the progress
- 6. Weekly updates shall be shared.
- 7. IPR shall remain with the company.
- **3. DELIVERABLES.** Consultant shall deliver to Company the Deliverables mentioned as per Annexure

4. ACCEPTANCE CRITERIA.

During the Term, the Consultant shall proactively and diligently report all feedback within the scope pertaining to the Services and the Deliverables to the Company Project Manager, and provide all Deliverables for review reasonably in advance of the anticipated finalization.

The parties agree that the Company Project Manager will either accept or reject the Services and Deliverables within five (5) business days following receipt from the Consultant. Acceptance of Services and Deliverables will be at the reasonable discretion of the Company Project Manager in accordance with the Deliverables.

For rejected Services or Deliverables, the parties will agree on a deadline for Consultant to correct the deficiencies. Consultant will correct the deficiencies at its expense and submit another request for acceptance before the negotiated deadline.

Any work that is outside the scope of work, shall be mutually agreed upon based on the timeline and cost.

5. PAYMENT.

The company will pay invoices within seven (7) days of receipt for Services and Deliverables accepted and expenses approved. If the payment is not made by the company within 7 days, the consultant has the right to stop the work.

The payment shall be made based on the milestones and based on the details in Annexure 2.

Milestone	Milestone Details	Milestone Payment
M1	Architecture	\$300
M2	Visualization	\$250
M3	Foundation and Structure	\$600
M4	Simulation	\$750
M5	Statistic Maps	\$600
M6	Sustainability	\$650
M7	Deployment	\$250

Estimated Total \$3,400.00 USD

Invoices: Consultant shall email invoices to ori5702@gmail.com

IN WITNESS WHEREOF, the parties hereto have caused this SOW to be executed by their authorized representatives as of the dates set forth below. This SOW may be executed in counterparts, scanned copies, with each signature binding when received.

Consultant: ALEAIT SOLUTIONS PVT LTD	Exam Practice Analysis
By:	By:
Print Name: Shweta Dubey	Print Name: Ori Cohen
Title: Tech. CMO	Title: Project Manager
Email: shweta@aleaitsolutions.com	Email: ori5702@gmail.com
Telephone:+91 766 596 5930	Telephone: +952528318433
Date:	Date:
Social Security or Tax ID #:	Tax ID #:
U72900RJ2017PTC056868	

ANNEXURE 1

Product requirements document - 19.4.pdf

ANNEXURE 2

Milestone	Milestone Details	Estimated Working Days	Milestone Payment
<u>M1</u>	<u>Architecture</u>	<u>0 Days</u>	<u>\$300</u>
	Advance to start off (Team Meeting, Project Setup, Feature List, JIRA board and Slack)		
<u>M2</u>	<u>Visualization</u>	<u>5 days</u>	<u>\$250</u>
	Designs of -		

<u>M3</u>	1. Admin Panel - Converting designs into React Js 2. Student Panel - Converting designs into React Js 3. Static working flow of both the panels Foundation and Structure	<u>15 Days</u>	\$600
	Architecture & db setup based on all forms		
	Admin Panel		
	Ability to upload new Excel Edit Questions Student Details		
	Student Panel		
	1. Working multistep form 2. Conditional Form 3. Complete Milestone 1		
<u>M4</u>	<u>Simulation</u>	<u>12 Days</u>	<u>\$750</u>
	1. Select Simulation 2. Submit and check result 3. View where a student makes a mistake 4. Grading		
<u>M5</u>	Statistic Map	<u>12 Days</u>	<u>\$600</u>
	General Orientation Map Statistical		

	Overview by Chapter Type		
<u>M6</u>	<u>Sustainability</u>	<u>12 days</u>	<u>\$650</u>
	1. Statistical Overview by Topic and Sub Topic 2. Statistical Reports 3. Simulation Strategy 4 Bug Testing		
<u>M7</u>	<u>Deployment</u>	<u>4 Days</u>	<u>\$250</u>
	Before making the code live on production server		